



Clay County, Missouri

Purchasing Department

Administration Building
1 Courthouse Square ~ Liberty, MO 64068

Jennifer Rogers, Interim Purchasing Manager
Ethel Kitchell, Procurement Officer
Stacy Nickerson, Procurement Officer

Wednesday, September 02, 2015

DEPARTMENT OF PURCHASING AND CONTRACT SERVICES

Bid NUMBER 47-15, Asphalt

ADDENDUM NO 1

Dear Vendor,

The original Invitation To Bid for Bid #47-15, Asphalt remains in effect except as revised by the following changes, which shall take precedence over anything to the contrary in the specifications.

Except as amended by this Addendum, all terms and conditions of the Bid remain unchanged.

Please Note: The format for this addendum will detail questions asked, answers given and clarifications and statements made. Q = Question, A = Answer, C = Clarification and S = Statement.

C: The bid closing date has been changed to September 10, 2015 at 3 pm CST.

Q: When is work expected to be done?

A: October 31, 2015

Q: Is there liquidated damages for going past the October 31st deadline?

A: Liquidated damages will be payable to Clay County and assessed at a rate of Two Hundred Dollars (\$200.00) per day.

Q: Is this an all or nothing award?

A: No it could be a partial.

C: Mill start, end and all side streets.

Q: What if the quantity used goes over the estimated amount?

A: We will pay for the quantity used within 5% anything more will need detailed reasons.

ACKNOWLEDGEMENT

Each bidder shall acknowledge receipt of this Addendum No. 1 of Bid No. 47-15, Asphalt by their signature affixed hereto, and shall attach this Addendum to the original Bid.

CERTIFICATION BY BIDDER

SIGNATURE _____

TITLE _____

COMPANY _____

DATE _____

Cordially,
Jennifer Rogers 
Interim Purchasing Manager