



Clay County, Missouri

Purchasing Department

Administration Building

1 Courthouse Square ~ Liberty, MO 64068

Stephen C. Wright, Assistant County Administrator/Purchasing Director

Ethel Kitchell, Procurement Officer

DEPARTMENT OF PURCHASING AND CONTRACT SERVICES

RFP NUMBER 14-13, 69PV Corridor Sustainable Place Plan

ADDENDUM NO 2

Dear Contractor,

The original Request for Proposal for RFP 14-13, 69PV Corridor Sustainable Place Plan remains in effect except as revised by the following changes, which shall take precedence over anything to the contrary in the specifications.

Except as amended by this Addendum, all terms and conditions of the RFP remain unchanged.

Please Note: The format for this addendum will detail questions asked, answers given and clarifications and statements made. Q = Question, A = Answer, C = Clarification and S = Statement.

Question-1: What will be the agreement starting date anticipated?

Answer-1: The agreement is anticipated to be in place no later than the beginning of June 2013.

Question-2: Is the Clay County Commission required to approve final plan from the awarded contractor?

Answer-2: No local government **MUST** approve the plan in order for it to be considered complete by MARC or the Feds. However, it is preferred that the plan be approved by all partnering organizations (Village of Claycomo, City of Pleasant Valley, Clay County, and NNI).


Question-3: What is the deadline for utilization of the grant funds awarded to this project? When does the final plan need to be reviewed and approved by MARC?

Answer-3: All funds must be exhausted by November 30, 2013.

ACKNOWLEDGEMENT

Each proposer shall acknowledge receipt of this Addendum No. 2 of RFP No. 14-13, 69PV Corridor Sustainable Place Plan by their signature affixed hereto, and shall attach this Addendum to the original proposal.

Cordially,



Ethel Kitchell
Procurement Officer

CERTIFICATION BY BIDDER

SIGNATURE _____

TITLE _____

DATE _____