



Clay County, Missouri

Purchasing Department

16 W. Franklin, Suite 16-B ~ Liberty, MO 64068

PURCHASING DEPARTMENT

**IFB 02-21, BRIDGE REPLACEMENT ON NE 188TH STREET OVER NEW HOPE CREEK, BRO-B024 (26) BRIDGE
DEMOLITION, BRIDGE RECONSTRUCTION AND ROAD GRADING
ADDENDUM No. 1**

Dear Vendor,

The original IFB remains in effect except as revised by the following changes, which shall take precedence over anything to the contrary in the specifications.

Except as amended by this Addendum, all terms and conditions of the IFB remain unchanged.

Please Note: The format for this addendum will detail questions asked, answers given and clarifications and statements made. Q = Question, A = Answer, C = Clarification and S = Statement.

Q1: Will the County be posting a plan holders list so subcontractors know who is bidding the projects?

A1: There is a Plan Holder list available through Public Purchase for anyone who downloaded plans from that site. We have no way of tracking anyone who downloaded plans from Clay County's website.

Q2: Why are they slab span? Could they not be precast concrete beams?

A2: It was to maximize the waterway opening for the bridge to meet the required flow of the channel to pass through. In addition, to minimize raising the vertical profile of the road and have less impact on ROW and adjacent properties. The profile grade was already raised by 4'.

ACKNOWLEDGEMENT

Each bidder shall acknowledge receipt of this Addendum No. 1 of IFB 02-21; Bridge Replacement on NE 188th Street over New Hope Creek, BRO-B024 (26) Bridge Demolition, Bridge Reconstruction and Road Grading by their signature affixed hereto, and shall attach this Addendum to the original IFB.

CERTIFICATION BY BIDDER

SIGNATURE _____

TITLE _____

COMPANY _____

DATE _____

Cordially,

Patrick West, Purchasing Specialist II